
DescriptionItem No.No. Qty Unit

Project No: F-0089(207)502
Project Name: US-89; SWAN CREEK BOX CULVERT
Desc of Construction: SCOPE & DESIGN FOR CULVERT REPAIR & EXTENSION
Estimate Completion date on or before 05/01/2010
County: RICH (33)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

TBP CONSTRUCTION INC
506 WEST DEE DRIVE
P O Box 186
Garden City,UT 84028

Unit Price Amount

02/22/2010 Page 1 of 4
Bidder:

HAWKER ENTERPRISES LLC
KYLE HAWKER
PO BOX 911747
ST. GEORGE,UT 84791

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 21,000.00 21,000.00 14,062.00 14,062.00 31,500.00 31,500.00

Public Information Services0131500102 1 Lump 2,000.00 2,000.00 4,800.00 4,800.00 2,625.00 2,625.00

Traffic Control0155400053 1 Lump 9,500.00 9,500.00 8,500.00 8,500.00 23,493.75 23,493.75

Check Dam (Fiber Roll)0157100254 590 ft 6.00 3,540.00 3.00 1,770.00 3.15 1,858.50

Dust Control and Watering0157200205 40 1000 gal 10.00 400.00 6.00 240.00 36.75 1,470.00

Survey0172100106 1 Lump 4,000.00 4,000.00 3,250.00 3,250.00 2,395.00 2,395.00

Borrow (Plan Quantity)0205600057 175 cu yd 15.00 2,625.00 18.00 3,150.00 27.12 4,746.00

Granular Borrow (Plan Quantity)0205600158 275 cu yd 30.00 8,250.00 18.00 4,950.00 39.00 10,725.00

Remove Guardrail0222100759 100 ft 3.00 300.00 4.00 400.00 1.58 158.00

Roadway Excavation (Plan Quantity)02316002010 315 cu yd 22.00 6,930.00 15.00 4,725.00 3.15 992.25

Remove, Stockpile and Replace Stream Bed 02316020P11 1 Lump 6,000.00 6,000.00 3,600.00 3,600.00 1,000.00 1,000.00

Material(Est. Lump Qty: 200 cu yd)

Dewatering02377000*12 1 Lump 5,000.00 5,000.00 79,800.00 79,800.00 12,600.00 12,600.00

Untreated Base Course (Plan Quantity)02721002013 115 cu yd 40.00 4,600.00 23.00 2,645.00 45.15 5,192.25

HMA - 1/2 inch02741050*14 140 Ton 120.00 16,800.00 123.00 17,220.00 147.26 20,616.40

Pavement Marking Paint02765005015 36 gal 40.00 1,440.00 110.00 3,960.00 52.50 1,890.00

Asphalt Slurry Seal Coat02789001016 1300 sq yd 5.00 6,500.00 8.25 10,725.00 7.12 9,256.00

W-Beam Guardrail Transition Element02841003017 4 Each 2,100.00 8,400.00 2,088.00 8,352.00 2,047.50 8,190.00

W-Beam Guardrail 84 inch Wood Post02841008718 100 ft 20.00 2,000.00 17.50 1,750.00 17.33 1,733.00

W-Beam Guardrail Anchor Type 102841009019 2 Each 700.00 1,400.00 650.00 1,300.00 630.00 1,260.00

Crash Cushion Type H02843004020 2 Each 2,200.00 4,400.00 2,000.00 4,000.00 1,995.00 3,990.00

Wood Fiber Mulch02911001521 8 1000sqft 80.00 640.00 74.00 592.00 58.50 468.00

Strip, Stockpile, and Spread Topsoil (Plan 02912005022 900 sq yd 3.00 2,700.00 2.00 1,800.00 2.31 2,079.00

Quantity)

Broadcast Seed02922004023 8 1000sqft 60.00 480.00 46.00 368.00 29.40 235.20

Relocate Waterline02988000*24 1 Lump 5,000.00 5,000.00 14,000.00 14,000.00 10,500.00 10,500.00

Relocate Sanitary Sewer02988001*25 1 Lump 5,000.00 5,000.00 14,000.00 14,000.00 13,125.00 13,125.00

                                                                                          Subtotal 128,905.00 209,959.00 172,098.35

20 - STRUCTURES D-391W

Remove Box Culvert (End Sections)02221010*26 1 Lump 15,000.00 15,000.00 6,790.00 6,790.00 6,825.00 6,825.00

Temporary Retaining Walls02229000*27 1 Lump 10,000.00 10,000.00 5,000.00 5,000.00 12,600.00 12,600.00

Reinforcing Steel - Coated (Plan Quantity)03211001028 21066 lb 1.91 40,236.06 1.00 21,066.00 1.22 25,700.52

Structural Concrete(Est. Lump Qty: 106 cu 03310001P29 1 Lump 106,000.00 106,000.00 44,026.00 44,026.00 80,000.00 80,000.00

yd)

                                                                                          Subtotal 171,236.06 76,882.00 125,125.52

40 - SIGNING



DescriptionItem No.No. Qty Unit

Project No: F-0089(207)502
Project Name: US-89; SWAN CREEK BOX CULVERT
Desc of Construction: SCOPE & DESIGN FOR CULVERT REPAIR & EXTENSION
Estimate Completion date on or before 05/01/2010
County: RICH (33)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

TBP CONSTRUCTION INC
506 WEST DEE DRIVE
P O Box 186
Garden City,UT 84028

Unit Price Amount

02/22/2010 Page 2 of 4
Bidder:

HAWKER ENTERPRISES LLC
KYLE HAWKER
PO BOX 911747
ST. GEORGE,UT 84791

Unit Price Amount

Sign Type A-2,  24 inch  X  18 inch02891010030 2 Each 80.00 160.00 162.00 324.00 94.50 189.00

Remove Sign Less Than 20 Square Feet02891027031 2 Each 60.00 120.00 150.00 300.00 105.00 210.00

Small Sign Tubular Steel Post Base (B2A)02891030532 2 Each 200.00 400.00 180.00 360.00 52.50 105.00

Sign Post P202891036033 2 Each 100.00 200.00 160.00 320.00 78.75 157.50

                                                                                          Subtotal 880.00 1,304.00 661.50

75 - MISC BID

Loose Riprap, D50= 6 inch (Contingency Item)02373010P34 20 cu yd 100.00 2,000.00 55.00 1,100.00 57.75 1,155.00

                                                                                          Subtotal 2,000.00 1,100.00 1,155.00

109 - INNOVATIVE CONTRACTING

Contract Time/Time Segment 1 FIXED PRICE00221000*35 $450.00 Cal d 1 Cal d 450.00 44 Cal d 19,800.00 35 Cal d 15,750.00

Contract Time/Time Segment 2 FIXED PRICE00221001*36 $450.00 Cal d 1 Cal d 450.00 20 Cal d 9,000.00 10 Cal d 4,500.00

                                                                                          Subtotal 900.00 28,800.00 20,250.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 900

303,021.06

303,921.06

289,245.00

28,800

318,045.00

95.45 %

20,250

319,290.37

98.69 %

299,040.37



DescriptionItem No.No. Qty Unit

Project No: F-0089(207)502
Project Name: US-89; SWAN CREEK BOX CULVERT
Desc of Construction: SCOPE & DESIGN FOR CULVERT REPAIR & EXTENSION
Estimate Completion date on or before 05/01/2010
County: RICH (33)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Unit Price Amount

02/22/2010 Page 3 of 4
Bidder:

FLARE CONSTRUCTION, INC. & 
SUBSIDIARY
300 NO. INDUSTRIAL RD.
P.O. BOX 130
COALVILLE,UT 84017

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 21,000.00 21,000.00 20,000.00 20,000.00 50,150.00 50,150.00

Public Information Services0131500102 1 Lump 2,000.00 2,000.00 2,500.00 2,500.00 1,052.62 1,052.62

Traffic Control0155400053 1 Lump 9,500.00 9,500.00 15,000.00 15,000.00 38,450.00 38,450.00

Check Dam (Fiber Roll)0157100254 590 ft 6.00 3,540.00 2.50 1,475.00 2.35 1,386.50

Dust Control and Watering0157200205 40 1000 gal 10.00 400.00 20.00 800.00 3.55 142.00

Survey0172100106 1 Lump 4,000.00 4,000.00 2,500.00 2,500.00 4,250.00 4,250.00

Borrow (Plan Quantity)0205600057 175 cu yd 15.00 2,625.00 25.00 4,375.00 47.50 8,312.50

Granular Borrow (Plan Quantity)0205600158 275 cu yd 30.00 8,250.00 35.00 9,625.00 59.90 16,472.50

Remove Guardrail0222100759 100 ft 3.00 300.00 2.00 200.00 6.30 630.00

Roadway Excavation (Plan Quantity)02316002010 315 cu yd 22.00 6,930.00 30.00 9,450.00 33.30 10,489.50

Remove, Stockpile and Replace Stream Bed 02316020P11 1 Lump 6,000.00 6,000.00 6,000.00 6,000.00 7,480.00 7,480.00

Material(Est. Lump Qty: 200 cu yd)

Dewatering02377000*12 1 Lump 5,000.00 5,000.00 40,000.00 40,000.00 138,340.00 138,340.00

Untreated Base Course (Plan Quantity)02721002013 115 cu yd 40.00 4,600.00 40.00 4,600.00 115.00 13,225.00

HMA - 1/2 inch02741050*14 140 Ton 120.00 16,800.00 138.60 19,404.00 120.00 16,800.00

Pavement Marking Paint02765005015 36 gal 40.00 1,440.00 52.50 1,890.00 53.00 1,908.00

Asphalt Slurry Seal Coat02789001016 1300 sq yd 5.00 6,500.00 6.77 8,801.00 6.85 8,905.00

W-Beam Guardrail Transition Element02841003017 4 Each 2,100.00 8,400.00 2,050.00 8,200.00 2,070.00 8,280.00

W-Beam Guardrail 84 inch Wood Post02841008718 100 ft 20.00 2,000.00 17.50 1,750.00 17.50 1,750.00

W-Beam Guardrail Anchor Type 102841009019 2 Each 700.00 1,400.00 630.00 1,260.00 640.00 1,280.00

Crash Cushion Type H02843004020 2 Each 2,200.00 4,400.00 2,000.00 4,000.00 2,015.00 4,030.00

Wood Fiber Mulch02911001521 8 1000sqft 80.00 640.00 58.80 470.40 59.50 476.00

Strip, Stockpile, and Spread Topsoil (Plan 02912005022 900 sq yd 3.00 2,700.00 7.04 6,336.00 4.25 3,825.00

Quantity)

Broadcast Seed02922004023 8 1000sqft 60.00 480.00 29.40 235.20 30.00 240.00

Relocate Waterline02988000*24 1 Lump 5,000.00 5,000.00 20,000.00 20,000.00 14,865.00 14,865.00

Relocate Sanitary Sewer02988001*25 1 Lump 5,000.00 5,000.00 24,000.00 24,000.00 14,865.00 14,865.00

                                                                                          Subtotal 128,905.00 212,871.60 367,604.62

20 - STRUCTURES D-391W

Remove Box Culvert (End Sections)02221010*26 1 Lump 15,000.00 15,000.00 5,000.00 5,000.00 15,150.00 15,150.00

Temporary Retaining Walls02229000*27 1 Lump 10,000.00 10,000.00 16,500.00 16,500.00 41,000.00 41,000.00

Reinforcing Steel - Coated (Plan Quantity)03211001028 21066 lb 1.91 40,236.06 0.90 18,959.40 1.18 24,857.88

Structural Concrete(Est. Lump Qty: 106 cu 03310001P29 1 Lump 106,000.00 106,000.00 70,000.00 70,000.00 80,800.00 80,800.00

yd)

                                                                                          Subtotal 171,236.06 110,459.40 161,807.88

40 - SIGNING



DescriptionItem No.No. Qty Unit

Project No: F-0089(207)502
Project Name: US-89; SWAN CREEK BOX CULVERT
Desc of Construction: SCOPE & DESIGN FOR CULVERT REPAIR & EXTENSION
Estimate Completion date on or before 05/01/2010
County: RICH (33)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Unit Price Amount

02/22/2010 Page 4 of 4
Bidder:

FLARE CONSTRUCTION, INC. & 
SUBSIDIARY
300 NO. INDUSTRIAL RD.
P.O. BOX 130
COALVILLE,UT 84017

Unit Price Amount

Sign Type A-2,  24 inch  X  18 inch02891010030 2 Each 80.00 160.00 89.25 178.50 135.00 270.00

Remove Sign Less Than 20 Square Feet02891027031 2 Each 60.00 120.00 105.00 210.00 45.75 91.50

Small Sign Tubular Steel Post Base (B2A)02891030532 2 Each 200.00 400.00 26.25 52.50 315.00 630.00

Sign Post P202891036033 2 Each 100.00 200.00 78.75 157.50 105.00 210.00

                                                                                          Subtotal 880.00 598.50 1,201.50

75 - MISC BID

Loose Riprap, D50= 6 inch (Contingency Item)02373010P34 20 cu yd 100.00 2,000.00 100.00 2,000.00 89.30 1,786.00

                                                                                          Subtotal 2,000.00 2,000.00 1,786.00

109 - INNOVATIVE CONTRACTING

Contract Time/Time Segment 1 FIXED PRICE00221000*35 $450.00 Cal d 1 Cal d 450.00 30 Cal d 13,500.00 41 Cal d 18,450.00

Contract Time/Time Segment 2 FIXED PRICE00221001*36 $450.00 Cal d 1 Cal d 450.00 6 Cal d 2,700.00 12 Cal d 5,400.00

                                                                                          Subtotal 900.00 16,200.00 23,850.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 900

303,021.06

303,921.06

325,929.50

16,200

342,129.50

107.56 %

23,850

556,250.00

175.70 %

532,400.00


